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THE LIGHT FITTING SUPPLIER CONTACT DETAILS MAY BE AVAILABLE ON THE EDG WEBSITE VIA THE
FOLLOWING LINK www.edg.net.au/Links/Lighting.htm

DISTRIBUTION BOARD DB-A SCHEDULE

EQUIPMENT:
TEST

— TEST PUSH BUTTON MOUNTED ON THE DISTRIBUTION BOARD ESCUTCHEON.

RESET — RESET PUSH BUTTON MOUNTED ON THE DISTRIBUTION BOARD ESCUTCHEON.
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LAMP — AMBER TEST INDICATING LAMP MOUNTED ON THE DISTRIBUTION BOARD
ESCUTCHEON. WH/GN GN WH/OG BU WH/BU 0G WH/BN BN
Ta — ADJUSTABLE 0-3 HOUR TIMED RELAY.
Tb — 15 MINUTE RUN-ON TIMER TO OPERATE UPON THE RETURN OF MAINS POWER.
Cx — CONTACTOR x.
CRx — CONTROL RELAY x. SCHEMATIC
- RELAY RJ45 PINOUT CONFIGURATION
NOT TO SCALE
EMERGENCY
LIGHTING CONTROL
CIRCUIT BREAKER.
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GENERAL LIGHTING —
CIRCUIT BREAKER.

GENERAL LIGHTING

WITHIN THE VICINITY OF

THE EMERGENCY LIGHTS.

N
GENERAL LIGHTING

UPGRADE THE EXISTING DISTRIBUTION TO ACCOMMODATE THE FOLLOWING CIRCUITS. REMOVE ALL EXISTING CIRCUITS AND
SWITCHGEAR THAT BECOMES REDUNDANT. UPDATE THE LABELLING AND SCHEDULE.

COLOUR/ CATALOGUE
TYPE LAMPS DESCRIPTION
ACCESSORY No
GAMMA
L1 8W 3000K LED RECESSED DOWNLIGHT C/W REMOTE DRIVER BLACK ILLUMINATION RHO
1001-3K-8W
FLEXIBLE LED ROPE FLEX SCREW FIXED RECESSED IN PLACE IN
THE CEILING PELMET AS PER THE ARCHITECTURAL DETAIL NPA L-NF-GLOW-WW
L2 12WIM 3000K LED | ppovIDE THE L2 STRIP WITH A COMMON REMOTE 240-24V BLACK + POWER SUPPLY
POWER SUPPLY PER GROUP NOT EXCEEDING 10M OF STRIP
HORIZONTAL LED STRIP WITHIN AN FLUSH RECESSED NEON PRODUCTS
ALUMINIUM EXTRUSION MOUNTED WITHIN THE REAR BAR AUSTRALIA
L3 WARMWHITE LED | j5|NERY AS PER THE ARCHITECTURAL DETAIL  PROVIDE THE NATURAL LF-DFB-WW-300-12 +
STRIP WITH A REMOTE DEDICATED 240-12V POWER SUPPLY PR-LIN172153-F
5AR COUNTER PELMET AS PER THE ARCHITECTURAL DETAIL NEON PRODUCTS
L4 WARMWHITE LED | pRoVIDE THE STRIP WITH A REMOTE DEDICATED 240-12V NATURAL ﬁEJNSFT_ éﬁﬁ'@v-m
POWER SUPPLY
15 No 3W WARM BEACON LIGHTING
L1 WHITE 2.5W DECORATIVE PENDANT LIGHT SUSPENDED AS DIRECTED BY THE BRASS/AMBER ORION 15 LIGHT
240VOLT G9 LED | ARCHITECT ON SITE PENDANT
IVORY AND DEENE
VVFAA'T\I'\(’;\(’VS&JENABW DECORATIVE REAR BAR GLASS PENDANT TO BE CENTRED PH: 1300 731 506
PL2 | L,0vOLT FILAMENT | BETWEEN THE VERTICAL BLADES SUSPENDED AS PER THE CHROME WINE DECANTER
ARCHITECTURAL DETAIL. GLASS PENDANT
CLEAR LED
LIGHT - BRANDY
IVORY AND DEENE
VVFAAF;I'\(":\\(’VS(')TUEN“DW DECORATIVE REAR BAR GLASS PENDANT TO BE CENTRED PH: 1300 731 506
PL3 | L4o0vOLT FILAMENT | BETWEEN THE VERTICAL BLADES SUSPENDED AS PER THE CHROME WINE DECANTER
CLEAR LED ARCHITECTURAL DETAIL. GLASS PENDANT
LIGHT - WHISKEY
IVORY AND DEENE
VVFAAF;I'\(’;\(’V:&JEN%W DECORATIVE REAR BAR GLASS PENDANT TO BE CENTRED PH: 1300 731 506
PL4 | 540vOLT FILAMENT | BETWEEN THE VERTICAL BLADES SUSPENDED AS PER THE CHROME WINE DECANTER
CLEAR LED ARCHITECTURAL DETAIL. GLASS PENDANT
LIGHT - SHERRY
E1 LED EMERGENCY LIGHT: RECESSED NON-MAINTAINED EMERGENCY BLACK CLEVERTRONICS
LIGHT. AS2293 CLASSIFICATION C0-D63 - C90-D63. LLIFE BLACK
EXIT LIGHT: MAINTAINED 24M VIEWING DISTANCE EXIT LIGHT C/W
DIFFUSERS & DIRECTIONAL ARROWS AS SHOWN. CEILING
SURFACE MOUNT OR WALL MOUNT BETWEEN 2100mm & 2700mm CLEVERTRONICS
EX LED AFFL IF THERE IS NO VERTICAL SURFACE TO MOUNT THE BLACK LUBPRO-SM BLAGK
FITTING ON WITHIN THIS RANGE CONFIRM THE MOUNTING
HEIGHT WITH THE ENGINEER.  AS2293 CLASSIFICATION
C0-D1.25- C90-D2
ONE-WAY LIGHT SWITCH C/W CIRCUIT IDENTIFICATION ON THE CLIPSAL
ONE-WAY LIGHT SWITCH FACEPLATE BEHIND THE SURROUND MOUNTED AT 1000mm BLACK C2000 SERIES
AFFL UNLESS NOTED OTHERWISE. 30USM
SINGLE POWER OUTLET C/W CIRCUIT IDENTIFICATION ON THE CLIPSAL
SINGLE POWER OUTLET FACEPLATE BEHIND THE SURROUND MOUNT AT 300mm AFFL BLACK 2000 SERIES
U.N.O. RATING 10A U.N.O.
DOUBLE POWER OUTLET C/W CIRCUIT IDENTIFICATION ON THE CLIPSAL
DOUBLE POWER OUTLET FACEPLATE BEHIND THE SURROUND MOUNT AT 300mm AFFL BLACK

U.N.O. RATING 10A U.N.O.

C2000 SERIES

SINGLE-PHASE WEATHERPROOF ISOLATOR. MOUNT AT 1350mm

SINGLE-PHASE ISOLATOR AFFL U.N.O. RATING 20A U.N.O. CONNECT TO EQUIPMENT VIA - (ill\_/ETSZAOL
FLEXIBLE CONDUIT.
THREE-PHASE WEATHERPROOF ISOLATOR. MOUNT AT 1350mm CLIPSAL
THREE-PHASE ISOLATOR AFFL U.N.O. RATING 20A U.N.O. CONNECT TO EQUIPMENT VIA - WHT35

FLEXIBLE CONDUIT.

DB-A

EXISTING DISTRIBUTION BOARD DB-A TO BE UPGRADED AS PER THE DB-A SCHEDULE.

COMMUNICATIONS RACK

(CR-A)

GAMING FREE STANDING 42 RU MINIMUM 600 DEEP 600 WIDE COMMUNICATIONS RACK CR-A
PROVIDE A SHOP DRAWING OF THE RACK INCLUDING THE ARRANGEMENT OF EQUIPMENT

PROVIDED WITHIN IT AS PART OF THE CONTRACT FOR APPROVAL.

PROVIDE THE RACK

WITH THE REQUIRED CAT 6 PATCH PANELS, CABLE MANAGEMENT AS PER THE

SPECIFICATION. PROVIDE THE RACK WITH CASTERS.

PROVIDE FOUR CAT 6 LINK CABLES

FULLY TERMINATED ONTO A DEDICATED PATCH PANEL IN CR-A TO THE HOTELS EXISTING

CENTRAL COMMUNICATIONS RACK.

4 CABLING SKU
002.001.4280

COMMUNICATIONS OUTLET

RJ45 CAT-6 COMMUNICATIONS OUTLET, CABLED BACK TO CAT 6
PATCH PANELS IN RACK CR-A VIA 4-PAIR CAT-6 UTP CABLE.
MOUNT UP TO 3 RJ45 OUTLETS PER MULTI-GANG FACEPLATE
WITH SEPARATE PERMANENT LABELLING FOR EACH OUTLET.
MOUNT AT 300 AFFL UNLESS NOTED OTHERWISE

BLACK

CLIPSAL
C2000 SERIES

CAT 6 GAMING OUTLET

RJ45 CAT-6 COMMUNICATIONS OUTLET, CABLED BACK TO CAT 6
DEDICATED GAMING PATCH PANELS IN RACK CR-A VIA 4-PAIR
CAT-6 UTP CABLE. MOUNT UP TO 3 RJ45 OUTLETS PER
MULTI-GANG FACEPLATE WITH SEPARATE PERMANENT
LABELLING FOR EACH OUTLET. MOUNT AT 300 AFFL UNLESS
NOTED OTHERWISE

BLACK

CLIPSAL
C2000 SERIES

GAMING FIBRE (GF)

INSTALL DUPLEX FIBRE OPTIC CABLE BETWEEN THE POKER MACHINE BASES AND FROM THE POKER MACHINE
BASES BACK TO RACK CR-A AS INDICATED. THE DUPLEX FIBRE OPTIC CABLE WILL BE SUPPLIED AND TERMINATED

BY OTHERS.

FIRE EVACUATION SPEAKER

RECESSED 5W TWO-TONE 8-INCH CONE ALERT AND EVACUATION SPEAKER TO AS1670.1 C/W 100V MULTI-TAP
TRANSFORMER AND FLUSH GRILLE PAINTED OUT TO MATCH THE CEILING.

CIRCUIT | CONTROL | CABLE CIRCUIT
CIRC | PH | BREAKER LOCATION
(amps) | EQUIPMENT | SIZE (mm2) USE

P1 1 20 RCBO 2.5 GAMING MODEM
P2 1 20 RCBO 2.5 GAMING SIGNS
P3 1 20 RCBO 2.5 GAMING GAMING
P4 1 20 RCBO 2.5 GAMING GAMING
P5 1 20 RCBO 25 GAMING GAMING
P6 1 20 RCBO 25 OFFICE GAMING
P7 1 20 RCBO 2.5 GAMING GAMING
P8 1 20 RCBO 2.5 GAMING CLEANING
P9 1 20 RCBO 2.5 GAMING CRM
P10 1 20 RCBO 25 BAR GPOs
P11 3 32 RCBO 6 REAR SERVICE AC
P12 1 20 RCBO 2.5 REAR SERVICE COMMS RACK CR-A
P13 1 20 RCBO 2.5 REAR SERVICE COMMS RACK CR-A
P14 1 20 RCBO 2.5 BAR REFRIGERATOR
P15 1 20 RCBO 2.5 BAR POINT OF SALE
L1 1 20 RCBO 2.5 GAMING LIGHTS

SCHEMATIC
EMERGENCY LIGHTING

NOT TO SCALE

NOTES

WITHIN THE VICINITY OF

THE EMERGENCY LIGHTS.

1. THE EMERGENCY LIGHT UNSWITCHED ACTIVE / GENERAL LIGHTING
SWITCHED ACTIVE CIRCUIT ARRANGEMENT AND CONTROL IS TYPICAL
FOR ALL CIRCUITS SUPPLYING EMERGENCY LIGHTS.

2. PROVIDE ADDITIONAL CONTROL RELAYS (CRx) CONFIGURED AS
PER CRa AND CRb FOR ALL ADDITIONAL LIGHTING CIRCUITS THAT
SUPPLY LIGHTS IN THE VICINITY OF THE EMERGENCY LIGHTS.
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NOTES

1. EXTENT OF WORKS

THE ELECTRICAL SERVICES SUB-CONTRACT INCLUDES BUT IS NOT LIMITED TO THE FOLLOWING:
— SUPPLY AND INSTALLATION OF ALL COMPONENTS FORMING PART OF THE ELECTRICAL
SERVICES
INSPECTIONS.
— TESTING AND COMMISSIONING
— MAINTENANCE
— CABLING, CABLE SUPPORT SYSTEMS AND ACCESS
— POWER DISTRIBUTION
— LIGHTING
— COMMUNICATIONS CABLING
— GAMING CABLING.
- FIRE ALARM SPEAKERS.
— AS CONSTRUCTED DOCUMENTS.
ALL MINOR COMPONENTS AND INCIDENTAL WORKS NOT SPECIFICALLY REFERRED TO, HOWEVER
NECESSARY TO COMPLETE THE ELECTRICAL SERVICES INSTALLATION SUCH THAT IT IS HANDED
OVER COMPLETE, OPERATIONAL AND FIT FOR THE INTENDED USE.

PRIOR TO COMMENCING WORK CONSULT SITE MANAGEMENT FOR ANY HAZARDOUS MATERIAL AND OR
ASBESTOS REGISTERS AS WELL AS UNDERTAKE A THOROUGH INSPECTION OF THE SITE TO
IDENTIFY ANY POTENTIAL HAZARDOUS MATERIALS, ASBESTOS AND HEALTH OR SAFETY RISKS.
ADVISE THE CONTRACTOR OF ANY POTENTIAL HAZARDOUS MATERIALS, ASBESTOS AND HEALTH OR
SAFETY RISKS IF IDENTIFIED AND DO NOT COMMENCE WORK UNTIL AN APPROPRIATE
MANAGEMENT PLAN HAS BEEN DEVELOPED AND AGREED TO BY ALL PARTIES

SUPPLY ALL LABOUR, MATERIALS, EQUIPMENT, AND ALL OTHER ITEMS, WHETHER MENTIONED IN
DETAIL OR NOT, REQUIRED FOR THE SATISFACTORY COMPLETION OF THE ELECTRICAL SERVICES
INSTALLATION, LEAVING IN FULL WORKING ORDER TO THE SATISFACTION OF THE PROJECT
MANAGER.

ACCEPT FULL RESPONSIBILITY FOR LIASING, ARRANGING AND CO-ORDINATION OF ALL WORKS
THAT HAVE AN EFFECT ON OR WILL BE AFFECTED BY THE ELECTRICAL SERVICES.

REFER TO THE EQUIPMENT SCHEDULE FOR ADDITIONAL REQUIREMENTS
2.  WORKMANSHIP

ENSURE THAT THE ELECTRICAL WORK IS PERFORMED BY THE HOLDER OF A CURRENT ELECTRICAL
SUB CONTRACTOR LICENSE AND THE SERVICES COVERED BY THE ACMA IS PERFORMED BY THE
HOLDER OF THE APPROPRIATE CURRENT ACMA LICENSE. ENSURE THE INSTALLATION AND ALL
COMPONENTS, FIXTURES, FITTINGS, OUTLETS AND CABLES ARE SUPPLIED AND INSTALLED TO A
HIGH STANDARD THROUGHOUT, AND INSTALLED IN A NEAT AND TRADESMAN LIKE MANNER, TO
THE CURRENT INDUSTRY STANDARDS. ENSURE ALL MATERIALS AND COMPONENTS OF A SIMILAR
TYPE ARE OF THE SAME MANUFACTURER AND INSTALLED IN A UNIFORM MANNER.

IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT THE

INSTALLATION IS FIT FOR PURPOSE AND IS PROVIDED AS A COMPLETE WORKING INSTALLATION

IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO PROVIDE ALL COMPONENTS,
FITTINGS, FIXTURES, SYSTEMS, PROGRAMMING ETC IRRESPECTIVE OF THE LEVEL DETAILED IN
THE DOCUMENTS SUCH THAT THE INSTALLATION IS PROVIDED AS A COMPLETE WORKING
INSTALLATION.

CONCEAL ALL WIRING AND CONDUITS. EXPOSED CABLING OR CONDUITS ARE GENERALLY NOT
ACCEPTABLE. IT IS NOTED THAT CHASING AND REINSTATEMENT WILL BE REQUIRED. ENSURE
ALL COMPONENTS, EQUIPMENT AND MATERIALS SUPPLIED ARE NEW, UNUSED, DESIGNED AND
SELECTED TO ENSURE SATISFACTORY OPERATION UNDER VARYING ATMOSPHERIC, CLIMATIC
HUMID TROPICAL CONDITIONS WITHOUT DISTORTION AND DETERIORATION IN ANY PART
AFFECTING EFFICIENCY AND RELIABILITY OF THE SYSTEMS. DESIGN AND SELECT ALL
EQUIPMENT TO PROVIDE THE NECESSARY SAFETY TO HUMAN LIFE AND PROPERTY DURING
OPERATION AND MAINTENANCE WITH PARTICULAR ATTENTION GIVEN TO ELECTRICAL SAFETY AND
SEGREGATION PRECAUTIONS

CHECK THE FINISHED PAINTWORK AROUND THE AREA OF EACH INSTALLATION AND TOUCH UP ALL
DAMAGED PARTS AND FINISHES AFTER THE INSTALLATION OF THE ELECTRICAL SERVICES.

ALL WORKS ARE TO BE CARRIED OUT IN ACCORDANCE WITH THE BUILDER’S PROGRAM. ENSURE
ALL FINAL LOCATIONS OF OUTLETS AND FITTINGS ARE CO-ORDINATED ONSITE WITH THE
ARCHITECT AND ALL OTHER SERVICES, TO THE APPROVAL OF THE PROJECT MANAGER. ALLOW
TO CO-ORDINATE THE FINAL LOCATION OF ALL EQUIPMENT, FITTINGS, & OUTLETS, SUCH THAT
THEY ARE INSTALLED IN ACCORDANCE WITH THE AS3000 RESTRICTED ZONES, AND ARE NOT
COVERED INAPPROPRIATELY

ENSURE THAT ALL METAL SURFACES ARE SUITABLY PROTECTED AGAINST CORROSION, AND THAT
ALL PLASTIC MATERIALS ARE UV STABILISED.

PROVIDE ALL MATERIALS AS NEW, AND OF THE HIGHEST CLASS AVAILABLE FOR THEIR
RESPECTIVE TYPES. ENSURE ALL ASPECTS OF THE WORK ARE OF A HIGH STANDARD
THROUGHOUT, AND INSTALLED IN A NEAT AND TRADESMAN LIKE MANNER, TO THE CURRENT
INDUSTRY STANDARDS

3. STANDARDS

IRRESPECTIVE OF INFORMATION CONTAINED IN THE ELECTRICAL SERVICES DOCUMENTS OR IN
INSTRUCTIONS, IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO ENSURE ALL
ELECTRICAL SERVICES WORKS ARE INSTALLED IN ACCORDANCE WITH THE REQUIREMENTS OF THE
FOLLOWING. REFER ANY DISCREPANCIES BETWEEN THE REQUIREMENTS OF THE FOLLOWING
AND/OR THE ELECTRICAL SERVICES DOCUMENTS AND INSTRUCTIONS TO THE ARCHITECT FOR
CLARIFICATION PRIOR TO THE PLACING OF ORDERS, FABRICATION OR INSTALLATION OF THE
ITEMS/METHODS IN DISCREPANCY.

NCC BUILDING CODE OF AUSTRALIA.
— ELECTRICITY ACT
— ELECTRICAL SAFETY ACT.
- AS/NZS3000.
— AS3008.
- AS1670. 1.
— WORKPLACE HEALTH AND SAFETY ACT.
— TELECOMMUNICATIONS ACT
— ACMA REQUIREMENTS.

>

AUTHORITIES

ENSURE ALL OF THE ELECTRICAL SERVICES COMPLY WITH THE REQUIREMENTS OF ALL
REGULATORY AUTHORITIES HAVING JURISDICTION OVER THE SITE INCLUDING BUT NOT LIMITED
TO THE FOLLOWING:
ACMA.
— LOCAL COUNCIL
— LOCAL SUPPLY AUTHORITY
— STATE GOVERNMENT DEPARTMENT OF ENVIRONMENT AND HERITAGE
— QLD GOVERNMENT, DIVISION OF WORKPLACE, HEALTH AND SAFETY
— QLD FIRE AND EMERGENCY SERVICES.

NOTES

5. CABLES

UNLESS OTHERWISE SPECIFIED, INSTALL AND TERMINATE CABLES IN ACCORDANCE WITH THE
MANUFACTURERS’ RECOMMENDATIONS. DETERMINE THE FINAL ROUTES TO SUIT THE BUILDING
STRUCTURE AND SITE CONDITIONS. UNLESS NOTED OTHERWISE, PROVIDE ALL 240 VOLT POWER
AND LIGHTING WIRING AS 2.5mm?> TWIN & EARTH STRANDED COPPER CONDUCTORS, PVC INSULATED
0.6/1kV V75 GRADE TO AS3174, PROTECTED BY A 20 AMP CIRCUIT BREAKER. ALL CONDUIT
AND FITTINGS TO BE RIGID UPVC TO AS2053, UNLESS NOTED OTHERWISE.

6. POWER DISTRIBUTION

THE POWER DISTRIBUTION COMPONENT OF THIS CONTRACT INCLUDES THE MODIFICATION AND
UPGRADING OF THE EXISTING DISTRIBUTION BOARD DB-A TO ACCOMMODATE THE NEW GAMING
ROOM.

ALL OF THE EXISTING SWITCHBOARDS, CIRCUITS, CABLING AND OUTLETS THAT BECOME
REDUNDANT ARE TO BE REMOVED. THE EXISTING CIRCUITS THAT REMAIN ARE TO BE
RECONNECTED. PROVIDE NEW SWITCHGEAR THAT MATCHES THE EXISTING TO ACCOMMODATE THE
NEW CIRCUITS. UPDATE THE DISTRIBUTION BOARD LABELLING AND SCHEDULE

ANY INTERRUPTION TO THE POWER SUPPLY TO ANY SERVICES OUTSIDE OF THE AREA OF WORKS
MUST BE RESTRICTED TO OQUTSIDE OF THE HOTELS OPERATING HOURS AND MUST BE ADVISED TO
THE OPERATOR IN WRITING TWO WEEKS PRIOR.

THE POWER DISTRIBUTION COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO
THE FOLLOWING EXTENT OF WORK:
POWER DISTRIBUTION.
- DB-A UPGRADE / MODIFICATIONS.
— CABLE ACCESS WAYS.
- CIRCUITS.
— ISOLATORS AND OUTLETS
— TESTING AND COMMISSIONING.
— REMOVAL OF ALL EXISTING REDUNDANT SERVICES
— RECONNECTION OF ALL EXISTING SERVICES THAT REMAIN

REFER TO THE DISTRIBUTION BOARD SCHEDULES FOR ADDITIONAL REQUIREMENTS AND CIRCUIT
DETAILS.

7. LIGHTING

ALL OF THE LIGHT FITTINGS, LAMPS AND ACCESSORIES ARE TO BE PROVIDED AS PART OF THIS
CONTRACT. THE LIGHTING COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO
THE FOLLOWING EXTENT OF WORK:
LIGHTING.
— LIGHT FITTINGS AND ACCESSORIES
— EMERGENCY AND EXIT LIGHTING.
— EARTHING OF THE LIGHTING INSTALLATION.
— LIGHTING CONTROL
— LIGHTING SUBCIRCUITS.
— TESTING AND COMMISSIONING.
— REMOVAL OF ALL EXISTING REDUNDANT LIGHTING SERVICES.

PROVIDE A SINGLE POINT EMERGENCY LIGHTING SYSTEM THAT COMPLIES WITH THE LATEST
ISSUE OF ALL PARTS AS2293 AND THE RELEVANT PARTS OF THE NCC BCA.

INSTALL EMERGENCY LIGHT FITTINGS NOMINATED AS MAINTAINED WITH THE LAMP PERMANENTLY
ON SUPPLIED VIA AN UNSWITCHED ACTIVE MAINS SUPPLY WHEN THE MAINS SUPPLY IS
AVATLABLE. WHEN THE MAINS SUPPLY IS NOT AVAILABLE, THE LAMP IS TO REMAIN ON
SUPPLIED BY THE EMERGENCY PACK. SINGLE LAMP MAINTAINED EMERGENCY LIGHTS ARE NOT

SWITCHED WITH THE LOCAL GENERAL AREA LIGHTING. (THE LAMP IS ALWAYS ON.)

INSTALL EMERGENCY LIGHT FITTINGS NOMINATED AS NON-MAINTAINED AS FOLLOWS:

- IF THE FITTING IS NOT BEING SWITCHED, THE LAMP IS TO REMAIN OFF WHEN THE MAINS
SUPPLY IS AVAILABLE. WHEN THE MAINS SUPPLY IS NOT AVAILABLE THE LAMP IS TO BE
SWITCHED ON SUPPLIED BY THE EMERGENCY PACK. UNSWITCHED SINGLE LAMP NON-MAINTAINED
EMERGENCY LIGHTS ARE NOT SWITCHED WITH THE LOCAL GENERAL AREA LIGHTING. (THE LAMP
IS ON ONLY WHEN THE MAINS SUPPLY IS NOT AVAILABLE.)

- IF THE FITTING IS BEING SWITCHED, THE LAMP IS TO BE SUPPLIED AND CONTROLLED WITH
THE LOCAL GENERAL AREA LIGHTING WHEN THE MAINS SUPPLY IS AVAILABLE. WHEN THE
MAINS SUPPLY IS NOT AVAILABLE THE LAMP IS TO BE SWITCHED ON, SUPPLIED BY THE
EMERGENCY PACK. (THE LAMP IS ON WHEN TURNED ON WITH THE LOCAL GENERAL LIGHTING OR
THE MAIN SUPPLY IS NOT AVAILABLE.)

INSTALL EMERGENCY LIGHTS SUCH THAT THE STATUS INDICATOR L.E.D. IS CLEARLY VISIBLE
AND THE TEST BUTTONS ARE READILY ACCESSIBLE. LABEL EACH CIRCUIT BREAKER WHICH
CONTROLS THE UNSWITCHED ACTIVE TO EXIT LIGHTS WITH A LABEL FIXED ADJACENT; ENGRAVED
PLASTIC LAMINATE, GREEN BACKGROUND WITH WHITE CHARACTERS: -

WARNING
INTERRUPTING SUPPLY WILL DISCHARGE
EMERGENCY LIGHTING BATTERIES

PROVIDE WRITTEN EVIDENCE OF THE INITIAL COMMISSIONING AND TESTING AND TESTING FOR
THE DURATION OF THE MAINTENANCE PERIOD IN ACCORDANCE WITH AS 2293. 2.

THIS EVIDENCE IS TO BE IN THE FORM OF A LOG BOOK SIMILAR TO THE GENERAL LIGHTING
SERVICE PTY LTD "EMERGENCY LIGHTING MAINTENANCE LOG BOOK AND MANUAL” WHICH IS TO BE
PROVIDED BY THE ELECTRICAL SUB-CONTRACTOR AND HAVE ALL ENTRIES FULLY COMPLETED AND
BE PRESENTED FOR INSPECTION AT PRACTICAL COMPLETION. THE LOG BOOK IS TO BE
RETAINED BY THE ELECTRICAL SUB-CONTRACTOR FOR THE DURATION OF THE MAINTENANCE
PERIOD, AND THE SIX MONTHLY TEST AND MAINTENANCE RESULTS ENTERED. THE LOG BOOK IS
TO BE PRESENTED FOR APPROVAL AT FINAL COMPLETION (EXPIRY OF THE MAINTENANCE PERIOD)
AND WILL BE FORWARDED TO THE OPERATOR FOR THEIR USE.

PROVIDE MAINTENANCE OF THE EMERGENCY AND EXIT LIGHTING INSTALLATION INCLUDING
RECORDS IN ACCORDANCE WITH THE LATEST ISSUE OF ALL PARTS AS2293 AND THE RELEVANT
PARTS OF THE NCC BCA. PROVIDE THE EMERGENCY LIGHTING SYSTEM WITH A SUPPLY SENSING
AND TESTING FACILITY IN ACCORDANCE WITH AS 2293. 1.
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COMMUNICATIONS CABLING
COMMUNICATIONS CABLING COMPONENT OF THIS CONTRACT INCLUDES A NEW COMMUNICATION RACK

—A TO ACCOMMODATE THE NEW GAMING OUTLETS AND GAMING DUPLEX FIBRE CABLING

INTERRUPTION TO THE HOTELS COMMUNICATIONS SERVICES OUTSIDE OF THE AREA OF WORKS
T BE RESTRICTED TO OUTSIDE OF THE HOTELS OPERATING HOURS AND MUST BE ADVISED TO THE
RATOR IN WRITING TWO WEEKS PRIOR.

E POSSESSION OF DUPLEX FIBRE CABLE AND INTERCONNECT EACH OF THE BANKS OF GAMING
HINES AND RETURN THE END TO THE NEW COMMUNICATIONS RACK CR-A. THE DUPLEX FIBRE
LE WILL BE SUPPLIED AND TERMINATED BY THE GAMING MONITORING COMPANY.

COMMUNICATIONS CABLING COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO
FOLLOWING EXTENT OF WORK:

CAT 6 LINK CABLES FROM THE HOTELS EXISTING CENTRAL COMMUNICATIONS RACK TO THE NEW
MUNICATIONS RACK CR-A.

NEW COMMUNICATIONS RACK CR-A.

PATCH PANELS AS NECESSARY.

CAT 6 COMMUNICATIONS OUTLETS AND CABLING

CAT 6 GAMING OUTLETS AND CABLING.

INSTALLATION OF GAMING DUPLEX FIBRE CABLING

CABLE ACCESS WAYS

TESTING AND COMMISSIONING.

REMOVAL OF ALL EXISTING COMMUNICATIONS CABLING MADE REDUNDANT BY THE WORKS.

FIRE ALARM SPEAKERS

FIRE ALARM SPEAKER COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO THE
LOWING EXTENT OF WORK:

UPGRADING THE EXISTING FIP.

NEW SPEAKERS

CABLE ACCESS WAYS

CABLING.

TESTING AND COMMISSIONING.

REMOVAL OF ALL EXISTING REDUNDANT SERVICES.

RECONNECTION OF ALL EXISTING SERVICES THAT REMAIN.

ABBREVIATIONS

— AMP CURRENT RATING
— MOUNT ABOVE BENCH

L - ABOVE FINISHED FLOOR LEVEL
— MOUNT BELOW BENCH
— MOUNT ON BULKHEAD

L — MOUNT ON CEILING.

MOUNT WITHIN CEILING SPACE
— COMPLETE WITH.
— MINIATURE CIRCUIT BREAKER.
- MAIN SWITCHBOARD
- NEON / LED INDICATOR WHEN ON
- NOT TO SCALE
— QUEENSLAND DEVELOPMENT CODE.
0 — CIRCUIT BREAKER C/W AN INTEGRAL 30mA RESIDUAL CURRENT DEVICE.
— CIRCUIT PROTECTED VIA A 30mA RESIDUAL CURRENT DEVICE
- REFRIGERATOR
— UNLESS NOTED OTHERWISE.
— WEATHERPROOF TO IP56 UNO
— NUMBER DENOTES MOUNTING HEIGHT AFFL
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AutoCAD SHX Text
1.  EXTENT OF WORKS THE ELECTRICAL SERVICES SUB-CONTRACT INCLUDES BUT IS NOT LIMITED TO THE FOLLOWING: -  SUPPLY AND INSTALLATION OF ALL COMPONENTS FORMING PART OF THE ELECTRICAL SERVICES. -  INSPECTIONS. -  TESTING AND COMMISSIONING. -  MAINTENANCE. -  CABLING, CABLE SUPPORT SYSTEMS AND ACCESS. -  POWER DISTRIBUTION. -  LIGHTING. -  COMMUNICATIONS CABLING. -  GAMING CABLING. -  FIRE ALARM SPEAKERS. -  AS CONSTRUCTED DOCUMENTS. -  ALL MINOR COMPONENTS AND INCIDENTAL WORKS NOT SPECIFICALLY REFERRED TO, HOWEVER NECESSARY TO COMPLETE THE ELECTRICAL SERVICES INSTALLATION SUCH THAT IT IS HANDED OVER COMPLETE, OPERATIONAL AND FIT FOR THE INTENDED USE. PRIOR TO COMMENCING WORK CONSULT SITE MANAGEMENT FOR ANY HAZARDOUS MATERIAL AND OR ASBESTOS REGISTERS AS WELL AS UNDERTAKE A THOROUGH  INSPECTION OF THE SITE TO IDENTIFY ANY POTENTIAL HAZARDOUS MATERIALS, ASBESTOS AND HEALTH OR SAFETY RISKS.  ADVISE THE CONTRACTOR OF ANY POTENTIAL HAZARDOUS MATERIALS, ASBESTOS AND HEALTH OR SAFETY RISKS IF IDENTIFIED AND DO NOT COMMENCE WORK UNTIL AN APPROPRIATE MANAGEMENT PLAN HAS BEEN DEVELOPED AND AGREED TO BY ALL PARTIES. SUPPLY ALL LABOUR, MATERIALS, EQUIPMENT, AND ALL OTHER ITEMS, WHETHER MENTIONED IN DETAIL OR NOT, REQUIRED FOR THE SATISFACTORY COMPLETION OF THE ELECTRICAL SERVICES INSTALLATION, LEAVING IN FULL WORKING ORDER TO THE SATISFACTION OF THE PROJECT MANAGER. ACCEPT FULL RESPONSIBILITY FOR LIASING, ARRANGING AND CO-ORDINATION OF ALL WORKS THAT HAVE AN EFFECT ON OR WILL BE AFFECTED BY THE ELECTRICAL SERVICES. REFER TO THE EQUIPMENT SCHEDULE FOR ADDITIONAL REQUIREMENTS. 2.  WORKMANSHIP ENSURE THAT THE ELECTRICAL WORK IS PERFORMED BY THE HOLDER OF A CURRENT ELECTRICAL SUB CONTRACTOR LICENSE AND THE SERVICES COVERED BY THE ACMA IS PERFORMED BY THE HOLDER OF THE APPROPRIATE CURRENT ACMA LICENSE.  ENSURE THE INSTALLATION AND ALL COMPONENTS, FIXTURES, FITTINGS, OUTLETS AND CABLES ARE SUPPLIED AND INSTALLED TO A HIGH STANDARD THROUGHOUT, AND INSTALLED IN A NEAT AND TRADESMAN LIKE MANNER, TO THE CURRENT INDUSTRY STANDARDS.  ENSURE ALL MATERIALS AND COMPONENTS OF A SIMILAR TYPE ARE OF THE SAME MANUFACTURER AND INSTALLED IN A UNIFORM MANNER. IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT THE INSTALLATION IS FIT FOR PURPOSE AND IS PROVIDED AS A COMPLETE WORKING INSTALLATION.   IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO PROVIDE ALL COMPONENTS, FITTINGS, FIXTURES, SYSTEMS, PROGRAMMING ETC IRRESPECTIVE OF THE LEVEL DETAILED IN THE DOCUMENTS SUCH THAT THE INSTALLATION IS PROVIDED AS A COMPLETE WORKING INSTALLATION. CONCEAL ALL WIRING AND CONDUITS.   EXPOSED CABLING OR CONDUITS ARE GENERALLY NOT ACCEPTABLE.   IT IS NOTED THAT CHASING AND REINSTATEMENT WILL BE REQUIRED.  ENSURE ALL COMPONENTS, EQUIPMENT AND MATERIALS SUPPLIED ARE NEW, UNUSED, DESIGNED AND SELECTED TO ENSURE SATISFACTORY OPERATION UNDER VARYING ATMOSPHERIC, CLIMATIC, HUMID TROPICAL CONDITIONS WITHOUT DISTORTION AND DETERIORATION IN ANY PART AFFECTING EFFICIENCY AND RELIABILITY OF THE SYSTEMS.  DESIGN AND SELECT ALL EQUIPMENT TO PROVIDE THE NECESSARY SAFETY TO HUMAN LIFE AND PROPERTY DURING OPERATION AND MAINTENANCE WITH PARTICULAR ATTENTION GIVEN TO ELECTRICAL SAFETY AND SEGREGATION PRECAUTIONS. CHECK THE FINISHED PAINTWORK AROUND THE AREA OF EACH INSTALLATION AND TOUCH UP ALL DAMAGED PARTS AND FINISHES AFTER THE INSTALLATION OF THE ELECTRICAL SERVICES. ALL WORKS ARE TO BE CARRIED OUT IN ACCORDANCE WITH THE BUILDER'S PROGRAM.  ENSURE ALL FINAL LOCATIONS OF OUTLETS AND FITTINGS ARE CO-ORDINATED ONSITE WITH THE ARCHITECT AND ALL OTHER SERVICES, TO THE APPROVAL OF THE PROJECT MANAGER.   ALLOW TO CO-ORDINATE THE FINAL LOCATION OF ALL EQUIPMENT, FITTINGS, & OUTLETS, SUCH THAT THEY ARE INSTALLED IN ACCORDANCE WITH THE AS3000 RESTRICTED ZONES, AND ARE NOT COVERED INAPPROPRIATELY. ENSURE THAT ALL METAL SURFACES ARE SUITABLY PROTECTED AGAINST CORROSION, AND THAT ALL PLASTIC MATERIALS ARE UV STABILISED. PROVIDE ALL MATERIALS AS NEW, AND OF THE HIGHEST CLASS AVAILABLE FOR THEIR RESPECTIVE TYPES.  ENSURE ALL ASPECTS OF THE WORK ARE OF A HIGH STANDARD THROUGHOUT, AND INSTALLED IN A NEAT AND TRADESMAN LIKE MANNER, TO THE CURRENT INDUSTRY STANDARDS. 3.  STANDARDS IRRESPECTIVE OF INFORMATION CONTAINED IN THE ELECTRICAL SERVICES DOCUMENTS OR IN INSTRUCTIONS, IT IS THE ELECTRICAL SUB CONTRACTOR'S RESPONSIBILITY TO ENSURE ALL ELECTRICAL SERVICES WORKS ARE INSTALLED IN ACCORDANCE WITH THE REQUIREMENTS OF THE FOLLOWING.   REFER ANY DISCREPANCIES BETWEEN THE REQUIREMENTS OF THE FOLLOWING AND/OR THE ELECTRICAL SERVICES DOCUMENTS AND INSTRUCTIONS TO THE ARCHITECT FOR CLARIFICATION PRIOR TO THE PLACING OF ORDERS, FABRICATION OR INSTALLATION OF THE ITEMS/METHODS IN DISCREPANCY. -  NCC BUILDING CODE OF AUSTRALIA. -  ELECTRICITY ACT. -  ELECTRICAL SAFETY ACT. -  AS/NZS3000. -  AS3008. -  AS1670.1. -  WORKPLACE HEALTH AND SAFETY ACT. -  TELECOMMUNICATIONS ACT. -  ACMA REQUIREMENTS. 4.  AUTHORITIES ENSURE ALL OF THE ELECTRICAL SERVICES COMPLY WITH THE REQUIREMENTS OF ALL REGULATORY AUTHORITIES HAVING JURISDICTION OVER THE SITE INCLUDING BUT NOT LIMITED TO THE FOLLOWING: -  ACMA. -  LOCAL COUNCIL. -  LOCAL SUPPLY AUTHORITY. -  STATE GOVERNMENT DEPARTMENT OF ENVIRONMENT AND HERITAGE. -  QLD GOVERNMENT, DIVISION OF WORKPLACE, HEALTH AND SAFETY. -  QLD FIRE AND EMERGENCY SERVICES.
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5.  CABLES UNLESS OTHERWISE SPECIFIED, INSTALL AND TERMINATE CABLES IN ACCORDANCE WITH THE MANUFACTURERS' RECOMMENDATIONS. DETERMINE THE FINAL ROUTES TO SUIT THE BUILDING STRUCTURE AND SITE CONDITIONS.   UNLESS NOTED OTHERWISE, PROVIDE ALL 240 VOLT POWER AND LIGHTING WIRING AS 2.5mm[2] TWIN & EARTH STRANDED COPPER CONDUCTORS, PVC INSULATED 0.6/1kV V75 GRADE TO AS3174, PROTECTED BY A 20 AMP CIRCUIT BREAKER.  ALL CONDUIT AND FITTINGS TO BE RIGID UPVC TO AS2053, UNLESS NOTED OTHERWISE. 6.  POWER DISTRIBUTION THE POWER DISTRIBUTION COMPONENT OF THIS CONTRACT INCLUDES THE MODIFICATION AND UPGRADING OF THE EXISTING DISTRIBUTION BOARD DB-A TO ACCOMMODATE THE NEW GAMING ROOM. ALL OF THE EXISTING SWITCHBOARDS, CIRCUITS, CABLING AND OUTLETS THAT BECOME REDUNDANT ARE TO BE REMOVED.   THE EXISTING CIRCUITS THAT REMAIN ARE TO BE RECONNECTED.    PROVIDE NEW SWITCHGEAR THAT MATCHES THE EXISTING TO ACCOMMODATE THE NEW CIRCUITS.    UPDATE THE DISTRIBUTION BOARD LABELLING AND SCHEDULE. ANY INTERRUPTION TO THE POWER SUPPLY TO ANY SERVICES OUTSIDE OF THE AREA OF WORKS MUST BE RESTRICTED TO OUTSIDE OF THE HOTELS OPERATING HOURS AND MUST BE ADVISED TO THE OPERATOR IN WRITING TWO WEEKS PRIOR. THE POWER DISTRIBUTION COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING EXTENT OF WORK: -  POWER DISTRIBUTION. -  DB-A UPGRADE / MODIFICATIONS. -  CABLE ACCESS WAYS. -  CIRCUITS. -  ISOLATORS AND OUTLETS. -  TESTING AND COMMISSIONING. -  REMOVAL OF ALL EXISTING REDUNDANT SERVICES. -  RECONNECTION OF ALL EXISTING SERVICES THAT REMAIN. REFER TO THE DISTRIBUTION BOARD SCHEDULES FOR ADDITIONAL REQUIREMENTS AND CIRCUIT DETAILS. 7.  LIGHTING ALL OF THE LIGHT FITTINGS, LAMPS AND ACCESSORIES ARE TO BE PROVIDED AS PART OF THIS CONTRACT.  THE LIGHTING COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING EXTENT OF WORK: -  LIGHTING. -  LIGHT FITTINGS AND ACCESSORIES. -  EMERGENCY AND EXIT LIGHTING. -  EARTHING OF THE LIGHTING INSTALLATION. -  LIGHTING CONTROL. -  LIGHTING SUBCIRCUITS. -  TESTING AND COMMISSIONING. -  REMOVAL OF ALL EXISTING REDUNDANT LIGHTING SERVICES. PROVIDE A SINGLE POINT EMERGENCY LIGHTING SYSTEM THAT COMPLIES WITH THE LATEST ISSUE OF ALL PARTS AS2293 AND THE RELEVANT PARTS OF THE NCC BCA.   INSTALL EMERGENCY LIGHT FITTINGS NOMINATED AS MAINTAINED WITH THE LAMP PERMANENTLY ON SUPPLIED VIA AN UNSWITCHED ACTIVE MAINS SUPPLY WHEN THE MAINS SUPPLY IS AVAILABLE.   WHEN THE MAINS SUPPLY IS NOT AVAILABLE, THE LAMP IS TO REMAIN ON SUPPLIED BY THE EMERGENCY PACK.   SINGLE LAMP MAINTAINED EMERGENCY LIGHTS ARE NOT SWITCHED WITH THE LOCAL GENERAL AREA LIGHTING.   (THE LAMP IS ALWAYS ON.) INSTALL EMERGENCY LIGHT FITTINGS NOMINATED AS NON-MAINTAINED AS FOLLOWS: -  IF THE FITTING IS NOT BEING SWITCHED, THE LAMP IS TO REMAIN OFF WHEN THE MAINS SUPPLY IS AVAILABLE.   WHEN THE MAINS SUPPLY IS NOT AVAILABLE THE LAMP IS TO BE SWITCHED ON SUPPLIED BY THE EMERGENCY PACK.   UNSWITCHED SINGLE LAMP NON-MAINTAINED EMERGENCY LIGHTS ARE NOT SWITCHED WITH THE LOCAL GENERAL AREA LIGHTING.   (THE LAMP IS ON ONLY WHEN THE MAINS SUPPLY IS NOT AVAILABLE.) -  IF THE FITTING IS BEING SWITCHED, THE LAMP IS TO BE SUPPLIED AND CONTROLLED WITH THE LOCAL GENERAL AREA LIGHTING WHEN THE MAINS SUPPLY IS AVAILABLE.   WHEN THE MAINS SUPPLY IS NOT AVAILABLE THE LAMP IS TO BE SWITCHED ON, SUPPLIED BY THE EMERGENCY PACK. (THE LAMP IS ON WHEN TURNED ON WITH THE LOCAL GENERAL LIGHTING OR THE MAIN SUPPLY IS NOT AVAILABLE.) INSTALL EMERGENCY LIGHTS SUCH THAT THE STATUS INDICATOR L.E.D. IS CLEARLY VISIBLE AND THE TEST BUTTONS ARE READILY ACCESSIBLE.  LABEL EACH CIRCUIT BREAKER WHICH CONTROLS THE UNSWITCHED ACTIVE TO EXIT LIGHTS WITH A LABEL FIXED ADJACENT; ENGRAVED PLASTIC LAMINATE, GREEN BACKGROUND WITH WHITE CHARACTERS:- WARNING INTERRUPTING SUPPLY WILL DISCHARGE EMERGENCY LIGHTING BATTERIES PROVIDE WRITTEN EVIDENCE OF THE INITIAL COMMISSIONING AND TESTING AND TESTING FOR THE DURATION OF THE MAINTENANCE PERIOD IN ACCORDANCE WITH AS 2293.2. THIS EVIDENCE IS TO BE IN THE FORM OF A LOG BOOK SIMILAR TO THE GENERAL LIGHTING SERVICE PTY LTD "EMERGENCY LIGHTING MAINTENANCE LOG BOOK AND MANUAL" WHICH IS TO BE PROVIDED BY THE ELECTRICAL SUB-CONTRACTOR AND HAVE ALL ENTRIES FULLY COMPLETED AND BE PRESENTED FOR INSPECTION AT PRACTICAL COMPLETION.  THE LOG BOOK IS TO BE RETAINED BY THE ELECTRICAL SUB-CONTRACTOR FOR THE DURATION OF THE MAINTENANCE PERIOD, AND THE SIX MONTHLY TEST AND MAINTENANCE RESULTS ENTERED. THE LOG BOOK IS TO BE PRESENTED FOR APPROVAL AT FINAL COMPLETION (EXPIRY OF THE MAINTENANCE PERIOD) AND WILL BE FORWARDED TO THE OPERATOR FOR THEIR USE. PROVIDE MAINTENANCE OF THE EMERGENCY AND EXIT LIGHTING INSTALLATION INCLUDING RECORDS IN ACCORDANCE WITH THE LATEST ISSUE OF ALL PARTS AS2293 AND THE RELEVANT PARTS OF THE NCC BCA.  PROVIDE THE EMERGENCY LIGHTING SYSTEM WITH A SUPPLY SENSING AND TESTING FACILITY IN ACCORDANCE WITH AS 2293.1.
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8.  COMMUNICATIONS CABLING THE COMMUNICATIONS CABLING COMPONENT OF THIS CONTRACT INCLUDES A NEW COMMUNICATION RACK CR-A TO ACCOMMODATE THE NEW GAMING OUTLETS AND GAMING DUPLEX FIBRE CABLING. ANY INTERRUPTION TO THE HOTELS COMMUNICATIONS SERVICES OUTSIDE OF THE AREA OF WORKS MUST BE RESTRICTED TO OUTSIDE OF THE HOTELS OPERATING HOURS AND MUST BE ADVISED TO THE OPERATOR IN WRITING TWO WEEKS PRIOR. TAKE POSSESSION OF DUPLEX FIBRE CABLE AND INTERCONNECT EACH OF THE BANKS OF GAMING MACHINES AND RETURN THE END TO THE NEW COMMUNICATIONS RACK CR-A.   THE DUPLEX FIBRE CABLE WILL BE SUPPLIED AND TERMINATED BY THE GAMING MONITORING COMPANY. THE COMMUNICATIONS CABLING COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING EXTENT OF WORK: -  CAT 6 LINK CABLES FROM THE HOTELS EXISTING CENTRAL COMMUNICATIONS RACK TO THE NEW COMMUNICATIONS RACK CR-A. -  NEW COMMUNICATIONS RACK CR-A. -  PATCH PANELS AS NECESSARY. -  CAT 6 COMMUNICATIONS OUTLETS AND CABLING. -  CAT 6 GAMING OUTLETS AND CABLING. -  INSTALLATION OF GAMING DUPLEX FIBRE CABLING. -  CABLE ACCESS WAYS. -  TESTING AND COMMISSIONING. -  REMOVAL OF ALL EXISTING COMMUNICATIONS CABLING MADE REDUNDANT BY THE WORKS. 9.  FIRE ALARM SPEAKERS THE FIRE ALARM SPEAKER COMPONENT OF THIS CONTRACT INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING EXTENT OF WORK: -  UPGRADING THE EXISTING FIP. -  NEW SPEAKERS. -  CABLE ACCESS WAYS. -  CABLING. -  TESTING AND COMMISSIONING. -  REMOVAL OF ALL EXISTING REDUNDANT SERVICES. -  RECONNECTION OF ALL EXISTING SERVICES THAT REMAIN. 10.  ABBREVIATIONS A    -  AMP CURRENT RATING AB   -  MOUNT ABOVE BENCH. AFFL -  ABOVE FINISHED FLOOR LEVEL. BB   -  MOUNT BELOW BENCH. BH   -  MOUNT ON BULKHEAD. CEIL -  MOUNT ON CEILING. CS   -  MOUNT WITHIN CEILING SPACE. C/W  -  COMPLETE WITH. MCB  -  MINIATURE CIRCUIT BREAKER. MSB  -  MAIN SWITCHBOARD. N    -  NEON / LED INDICATOR WHEN ON. NTS  -  NOT TO SCALE. QDC  -  QUEENSLAND DEVELOPMENT CODE. RCBO -  CIRCUIT BREAKER C/W AN INTEGRAL 30mA RESIDUAL CURRENT DEVICE. RCD  -  CIRCUIT PROTECTED VIA A 30mA RESIDUAL CURRENT DEVICE. REF  -  REFRIGERATOR. UNO  -  UNLESS NOTED OTHERWISE. WP   -  WEATHERPROOF TO IP56 UNO. 500  -  NUMBER DENOTES MOUNTING HEIGHT AFFL.
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